Forecast of New Contract Opportunities for FY 2015
Funding Dept: United States Mint

Contracting Office (Department-Agency-Office Code)	Requirement Type	Contract Name (Description)	Primary NAICS Code (6 character NAICS)	Primary NAICS Code Description	Contract Type (Award or IDV Type Description)	Type of Competition	Estimated Value of Contract $ Range (Base and All Option Values)	Estimated Current Fiscal Year $ Range (Action Obligation)	Incumbent Contractor Name (required if applicable)	Place of Performance City	Place of Performance State (2 Character State Code)	Point of Contact Name	Point of Contact e-mail	Estimated Solicitation Date	Target Award Date	Ultimate Contract End Date
MIN001-2044	New Requirement	Fort Knox Cable Barrier System	238210	Electrical Contractors and Other Wiring Installation Contractors	DEFINITIVE CONTRACT	Full and Open	TBD	TBD	N/A	Fort Knox	KY	TBD	TBD			
MIN001-2044	New Requirement	Data Center Storage and Compute Environment Refresh	518210	Computer data storage services	DEFINITIVE CONTRACT	Full and Open	TBD	TBD	N/A	Washington	DC	Silvera, Jamaul	jamaul.silvera@usmint.treas.gov			
MIN001-2044	New Requirement	Precious Metal Blanks	423940	Precious metals merchant wholesalers	IDC	Full and Open	TBD	TBD	N/A	Washington	DC	Roeder, John	john.roeder@usmint.treas.gov			
MIN001-2044	New Requirement	Die Steel Re-compete	333514	Dies, steel rule, metal cutting, manufacturing	IDC	Full and Open	TBD	TBD	N/A	Washington	DC	Roeder, John	john.roeder@usmint.treas.gov	9/15/2014	11/1/2014	10/30/2019
MIN001-2044	New Requirement	Pressroom "B" Expansion - WP	531120	Meeting hall and room rental or leasing	PURCHASE ORDER	Reserved for Small Business	TBD	TBD	N/A	West Point	NY	Pope, John	john.pope@usmint.treas.gov			
MIN001-2044	New Requirement	Colt M4 Armorer Course Training	611519	Police training schools	DEFINITIVE CONTRACT	Not Competed – Other Than Small	TBD	TBD	N/A	Washington	DC	Roman, Louis	Louis.roman@usmint.treas.gov			
MIN001-2044	New Requirement	Vehicle Barrier and Gate Project	238290	Automatic gate (e.g., garage, parking lot) installation	DEFINITIVE CONTRACT	Full and Open	TBD	TBD	N/A	Ft.Knox	KY	Martinez, Jacob	jacob.martineze@usmint.treas.gov	9/25/2014	11/10/2014	11/9/2015
MIN001-2044	New Requirement	Internet Content and Development Services Recompete	519130	Internet Publishing and Broadcasting and Web Search Portals	DEFINITIVE CONTRACT	Full and Open	TBD	TBD	N/A	Washington	DC	Noonan-Sturm, Chris	chris.noonan-sturm@usmint.treas.gov	9/1/2014	9/26/2014	9/30/2019
MIN005-2044	New Requirement	Machine Shope Equip replacements (Grinder)	333991	Grinders, handheld power-driven, manufacturing	DEFINITIVE CONTRACT	Full and Open	TBD	TBD	N/A	Denver	CO	Grace, Patrick	patrick.grace@usmint.treas.gov			
MIN006-2044	New Requirement	Proof Set Primary Cartons	322299	All Other Converted Paper Product Manufacturing	IDC	Full and Open	TBD	TBD	N/A	San Francisco	CA	Tirado-Fortier, Carmen	carmen.tiradofortier@usmint.treas.gov			
MIN003-2044	New Requirement	Raw Gold Material	331491	Nonferrous Metal (except Copper and Aluminum) Rolling, Drawing, and Extruding	IDC	Full and Open	TBD	TBD	N/A	West Point	NY	Dinardi, Thomas	thomas.dinardi@usmint.treas.gov			

										Wash	DC					
										Wash	DC					
										Wash	DC

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					

										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					
										Wash	DC					